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U.S. DEPARTMENT OF TRANSPORTATION 
 

GRANT AGREEMENT UNDER THE 
FISCAL YEAR 2022 SAFE STREETS AND ROADS FOR ALL GRANT PROGRAM 

 
This agreement is between the United States Department of Transportation (the “USDOT”) 
Federal Highway Administration (the “FHWA”) and the City of Milwaukee (the 
“Recipient”). 

This agreement reflects the selection of the Recipient to receive a Safe Streets and Roads for 
All (“SS4A”) Grant for the Accessible Intersections for All project.  

The parties therefore agree to the following: 

ARTICLE 1 
GENERAL TERMS AND CONDITIONS 

1.1 General Terms and Conditions. 

(a) In this agreement, “General Terms and Conditions” means the content of the document 
titled “General Terms and Conditions Under the Fiscal Year 2022 Safe Streets and Roads 
for All Grant Program,” dated August 1, 2023, which is available at 
https://www.transportation.gov/grants/ss4a/grant-agreements. Articles 7–30 are in the 
General Terms and Conditions. The General Terms and Conditions are part of this 
agreement. 

(b) The Recipient states that it has knowledge of the General Terms and Conditions. 
Recipient also states that it is required to comply with all applicable Federal laws and 
regulations including, but not limited to, the Uniform Administrative Requirements, Cost 
Principles, and Audit Requirements for Federal Awards (2 CFR part 200); National 
Environmental Policy Act (NEPA) (42 U.S.C. § 4321 et seq.); and Build America, Buy 
America Act (BIL, div. G §§ 70901-27). 

(c) The Recipient acknowledges that the General Terms and Conditions impose obligations 
on the Recipient and that the Recipient’s non-compliance with the General Terms and 
Conditions may result in remedial action, termination of the SS4A Grant, disallowing 
costs incurred for the Project, requiring the Recipient to refund to the FHWA the SS4A 
Grant, and reporting the non-compliance in the Federal-government-wide integrity and 
performance system. 
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ARTICLE 2 
APPLICATION, PROJECT, AND AWARD 

2.1 Application. 

Application Title: Accessible Intersections for All  

Application Date: 9/14/2022  

2.2 Award Amount. 

SS4A Grant Amount: $4,400,000  

2.3 Federal Obligation Information. 

Federal Obligation Type: Multiple 

Obligation Condition Table 

Phase of the Project Allocation of the 
SS4A Grant 

Obligation Condition 

Base Phase – Pre-
NEPA and 
Supplemental 
Activities 

$540,000  
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Obligation Condition Table 

Phase of the Project Allocation of the 
SS4A Grant 

Obligation Condition 

Option Phase 1: Final 
Design, Right-of-
Way, and Utility 
Relocation 

$440,000 The Recipient shall not expend any funds 
(Federal or non-Federal) for, seek 
reimbursement of eligible costs, or otherwise 
begin any part of the construction or final design 
and construction of an Implementation Project 
unless and until:  

(1) The requirements of the National 
Environmental Policy Act (42 U.S.C. § 4321 
et seq.) (“NEPA”), Section 106 of the 
National Historic Preservation Act (16 
U.S.C. § 470f) (“NHPA”), and any other 
applicable environmental laws and 
regulations have been met; and  

(2) FHWA, or a State with applicable NEPA 
Assignment authority, has approved the 
NEPA document for the Project and 
provided the Recipient with a written notice 
that the environmental review process is 
complete; and  

(3)  FHWA has obligated additional funds for 
this phase and notified the Recipient in 
writing that the Recipient may proceed to 
the next activity after NEPA approval, and 
the Recipient has acknowledged receipt in 
writing of FHWA’s notification. Recipient 
shall not proceed with any such activities 
until (2) and (3) as described in this section 
are met. Costs that are incurred before (2) 
and (3) as described in this section are met 
are not allowable costs under this agreement. 

Extent of activities that are permissible before 
NEPA is complete are those activities 
constituting “preliminary design” as specified in 
FHWA Order 6640.1A. 
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Obligation Condition Table 

Phase of the Project Allocation of the 
SS4A Grant 

Obligation Condition 

Option Phase 2: 
Construction 

$3,420,000 Completion of Final Design, including the 
preparation of Plans, Specifications, and 
Estimates and acquisition of any PLE, TLE, or 
right of entry permits needed to complete 
construction. 

 

 

2.4 Award Dates. 

           Period of Performance End Date: See Article 10.4 of the Terms and Conditions, 
and Item 2 on Page 1 of this agreement. 

2.5 Budget Period 

Base Phase Budget Period End Date:  See Article 10.4 of the Terms and Conditions, and 
Item 2 on Page 1 of this agreement.  

Option Phase 1 Budget Period End Date: [reserved] 

Option Phase 2 Budget Period End Date: [reserved] 

2.6 Action Plan Grant or Implementation Grant Designation. 

Designation: Implementation 

2.7 Federal Award Identification Number. The Federal Award Identification 
Number is listed on page 1, line 1. 
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ARTICLE 3 
SUMMARY PROJECT INFORMATION 

3.1 Summary of Project’s Statement of Work. 

The City of Milwaukee will address safety concerns for all road users, especially 
pedestrians and cyclists, in a project that implements multimodal safety improvements at 
approximately 26 intersections along 5 corridors in the City’s high-injury network. 
Crashes at these intersections resulted from high speeds, reckless driving, disregard of 
traffic control, or other dangerous driver behaviors. Dated pedestrian facilities, skewed 
intersections, intersections with five-plus legs, and lack of accessible pedestrian signals 
create high-risk features. The project’s safety countermeasures include installing high-
visibility markings, upgrading traffic signal equipment, making intersections ADA-
compliant, realigning skewed intersections, closing approaches on five-plus-legged 
intersections, applying road diets, and installing accessible pedestrian signals. 
 
The project will be completed in three phases as follows: 
 
Base Phase: Pre-NEPA and Supplemental Activities:   This phase will preliminary 
engineering and environmental review of applicable safety improvements at all 
approximately 26 intersections. This will include general public and key stakeholder 
outreach and involvement during the pre-NEPA phase. In addition to this design and 
environmental review-focused outreach, this phase will include undertaking efforts to 
work with the Milwaukee Police Department, Milwaukee Public Schools, transit 
agencies, and non-profit groups to educate drivers and pedestrians and pursue 
coordinated enforcement activities in the five corridors following the implementation of 
improvements. Finally, this phase will include data collection and analysis comparing the 
before and after conditions of the five corridors to help determine the effectiveness of the 
implemented safety improvements.  

Option Phase 1: Final Design, Right-of-Way, and Utility Relocation: Pending meeting 
the conditions for obligation of funds described in Section 2.3, this phase of the project 
includes completion of final design and development of plans, specifications, and 
estimates. Any needed right-of-way acquisition and utility relocations will be completed 
in this phase as well, although right-of-way acquisition is expected to be minimal or 
avoided entirely. Additional general public and stakeholder outreach will occur as needed 
during this phase. 

Option Phase 2: Construction: Pending meeting the conditions for obligation of funds 
described in Section 2.3, this phase of the project includes the construction of the 
improvements designed in the Base Phase and Option Phase 1, including geometric 
improvements and signal investments at all approximately 26 intersections.  

3.2 Project’s Estimated Schedule. 
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IMPLEMENTATION SCHEDULE INVOLVING CONSTRUCTION 

Milestone Schedule Date 

Planned NEPA Completion Date March 1, 2025 
Planned Final Design, ROW, and Utility Relocation 
Completion Date 

February 1, 2026 

Planned Construction Start Date April 1, 2026 
Planned Construction Substantial Completion and Open 
to Public Use Date: 

November 31, 2026 

IMPLEMENTATION SCHEDULE NON-CONSTRUCTION 

Milestone Schedule Date 

Planned NEPA Completion Date: March 1, 2025 

Planned Activity Completion Date: December 31, 2027 

 

3.3 Project’s Estimated Costs. 

      (a)  Eligible Project Costs 

Eligible Project Costs 

SS4A Grant Amount: $4,400,000 

Other Federal Funds:: $0 

State Funds: $0 

Local Funds: $1,100,000 

In-Kind Match: $0 

Other Funds: $0 

Total Eligible Project Cost: $5,500,000 
 
 
 (b) Supplemental Estimated Budget 
 
Cost Element Federal Share Non-Federal 

Share 
Total Budget 
Amount 

Direct Labor $400,690.08 $100,172.52 $500,862.60 
Fringe Benefits $102,095.82 $25,523.96 $127,619.78 
Travel $0.00 $0.00 $0.00 

Equipment $0.00 $0.00 $0.00 
Supplies $0.00 $0.00 $0.00 
Contractual/Consultant $80,000.00 $20,000.00 $100,000.00 
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Construction $3,520,000.00 $880,000.00 $4,400,000.00 

Other $80,000.00 $20,000.00 $100,000.00 
Indirect Costs $217,214.10 $54,303.52 $271,517.62 
Total Budget $4,400,000.00 $1,100,000.00 $5,500,000.00 

 
(c) Cost Classification Table -Implementation Grants Only 
 

Cost Classification Total Costs 

Non-SS4A 
Previously 

Incurred 
Costs Eligible Costs 

Architectural and engineering fees $750,000.00 $0.00 $750,000.00 
Construction $4,400,000.00 $0.00 $4,400,000.00 
Miscellaneous $350,000.00 $0.00 $350,000.00 

Project Total $5,500,000.00 $0.00 $5,500,000.00 
 

ARTICLE 4 
 

RECIPIENT INFORMATION 

4.1 Recipient’s Unique Entity Identifier. 

JYGKV746MNG2 

4.2 Recipient Contact(s). 

David Tapia, P.E. 
Major Projects Manager 
City of Milwaukee Department of Public Works 
841 N. Broadway, Room 902 
Milwaukee, WI 53202 
414-286-2453 
dtapia@milwaukee.gov  
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4.3  Recipient Key Personnel. 

Name Title or Position 

Jerrel Kruschke 

Kevin Muhs 

Carl Rappelt 

Scott Reinbacher 

Mike Amsden 

Commissioner of Public Works 

City Engineer 

Business Operations Manager 

Traffic Engineering Manager 

Multimodal Unit Manager 

4.4 USDOT Project Contact(s). 

Christie Dawson 
Safe Streets and Roads for All Program Manager 
Federal Highway Administration 
Office of Safety 
HSSA-1, Mail Stop:  E71-117 
1200 New Jersey Avenue, S.E.  
Washington, DC 20590 
202-366-9265 
Christie.dawson@dot.gov  

  
and 
 
Ashley Cucchiarelli 
Agreement Officer (AO) 
Federal Highway Administration 
Office of Acquisition and Grants Management 
HCFA-33, Mail Stop E62-310 
1200 New Jersey Avenue, S.E.  
Washington, DC 20590 
720-963-3589 
Ashley.Cucchiarelli@dot.gov  
 
and 
 
Ryan Buck 
Agreement Specialist (AS) 
Office of Acquisition and Grants Management 
HCFA-33, Mail Stop E62-204 
1200 New Jersey Avenue, S.E.  
Washington, DC 20590 
202-366-4229 
Ryan.Buck@dot.gov  
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and 
 
Glenn D. Fulkerson 
Agreement Officer’s Representative (AOR) 
Division Administrator 
525 Junction Road, Suite 8000 Madison, WI 53717 
(608) 829-7505 
Glenn.Fulkerson@dot.gov   
 
and 
 
 
Josh Pachniak 
Wisconsin Division Office Point of Contact 
Grants Manager/Senior Transportation Engineer 
525 Junction Road, Suite 8000 
(608) 829-7513 
Joshua.Pachniak@dot.gov   

ARTICLE 5 
USDOT ADMINISTRATIVE INFORMATION 

5.1 Office for Subaward and Contract Authorization. 

USDOT Office for Subaward and Contract Authorization: FHWA Office of Acquisition 
and Grants Management 

SUBAWARDS AND CONTRACTS APPROVAL  

Note: See 2 CFR § 200.331, Subrecipient and contractor determinations, for definitions of 
subrecipient (who is awarded a subaward) versus contractor (who is awarded a contract).  

Note: Recipients with a procurement system deemed approved and accepted by the 
Government or by the AO are exempt from the requirements of this clause. See 2 CFR 
200.317 through 200.327.  

Note:  This clause is only applicable to Action Plan Grants. 

Unless described in the application and funded in the approved award, the Recipient must 
obtain prior written approval from the AO for the subaward, transfer, or contracting out of 
any work under this award above the Simplified Acquisition Threshold. This provision 
does not apply to the acquisition of supplies, material, equipment, or general support 
services. Approval of each subaward or contract is contingent upon the Recipient’s 
submittal of a written fair and reasonable price determination, and approval by the AO for 
each proposed contractor/sub-recipient. Consent to enter into subawards or contracts will 
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be issued through written notification from the AO or a formal amendment to the 
Agreement.  

The following subawards and contracts are currently approved under the Agreement by the 
AO. This list does not include supplies, material, equipment, or general support services 
which are exempt from the pre-approval requirements of this clause.  

(Fill in at award or by amendment) 

5.2       Reimbursement Requests 

(a) The Recipient may request reimbursement of costs incurred in the performance of this 
agreement if those costs do not exceed the funds available under section 2.2 and are 
allowable under the applicable cost provisions of 2 C.F.R. Part 200, Subpart E. The 
Recipient shall not request reimbursement more frequently than monthly. 

(b) The Recipient shall use the DELPHI eInvoicing System to submit requests for 
reimbursement to the payment office. When requesting reimbursement of costs 
incurred or credit for cost share incurred, the Recipient shall electronically submit 
supporting cost detail with the SF 271 (Outlay Report and Request for Reimbursement 
for Construction Programs) to clearly document all costs incurred. 

(c) The Recipient’s supporting cost detail shall include a detailed breakout of all costs 
incurred, including direct labor, indirect costs, other direct costs, travel, etc., and the 
Recipient shall identify the Federal share and the Recipient’s share of costs. If the 
Recipient does not provide sufficient detail in a request for reimbursement, the AO may 
withhold processing that request until the Recipient provides sufficient detail. 

(d) The USDOT shall not reimburse costs unless the Agreement Officer’s Representative 
(the “AOR”) reviews and approves the costs to ensure that progress on this agreement 
is sufficient to substantiate payment. 

(e) The USDOT may waive the requirement that the Recipient use the DELPHI eInvoicing 
System. The Recipient may obtain waiver request forms on the DELPHI eInvoicing 
website (http://www.dot.gov/cfo/delphi-einvoicing-system.html) or by contacting the 
AO. A Recipient who seeks a waiver shall explain why they are unable to use or access 
the Internet to register and enter payment requests and send a waiver request to 

Director of the Office of Financial Management  
US Department of Transportation,  
Office of Financial Management B-30, Room W93-431 
1200 New Jersey Avenue SE 
Washington DC 20590-0001 

or 

DOTElectronicInvoicing@dot.gov 
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If the USDOT grants the Recipient a waiver, the Recipient shall submit SF 271s directly 
to: 

DOT/FAA 
P.O. Box 268865 
Oklahoma City, OK 73125-8865 
Attn: Agreement Specialist  

(f) The requirements set forth in these terms and conditions supersede previous financial 
invoicing requirements for Recipients. 

 

ARTICLE 6 
SPECIAL GRANT TERMS 

6.1 SS4A funds must be expended within five years after the grant agreement is executed and 
DOT obligates the funds, which is the budget period end date in section 10.3 of the 
Terms and Conditions and section Item 6 on Page 1 of this agreement. 

6.2      The Recipient demonstrates compliance with civil rights obligations and nondiscrimination 
laws, including Titles VI of the Civil Rights Act of 1964, the Americans with Disabilities Act 
(ADA), and Section 504 of the Rehabilitation Act, and accompanying regulations. Recipients 
of Federal transportation funding will also be required to comply fully with regulations and 
guidance for the ADA, Title VI of the Civil Rights Act of 1964, Section 504 of the 
Rehabilitation Act of 1973, and all other civil rights requirements.   

6.3 The Recipient acknowledges that it is required to conduct certain environmental analyses 
and to prepare and submit to FHWA, or State with applicable NEPA Assignment authority, 
documents required under NEPA, and other applicable environmental statutes and 
regulations before the Government will obligate funds for Option Phase 1 under this 
agreement and provide the Recipient with a written notice to proceed with Option Phase 1. 

6.4 The Government’s execution of this agreement does not in any way constitute pre-approval 
or waiver of any of the regulations imposed upon Recipient under the applicable Federal 
rules, regulations and laws regarding SS4A projects undertaken in accordance with the 
terms and conditions of this agreement. The Recipient shall comply with all applicable 
Federal requirements before incurring any costs under this agreement.  
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ATTACHMENT A 
PERFORMANCE MEASUREMENT INFORMATION 

Study Area: Up to 26 intersections in the City of Milwaukee that will be the subject of safety 
enhancements from the project. This includes intersections on W. Capitol Drive (between N. 
35th Street and N. 15th Street), W. Atkinson Avenue (between W. Capitol Drive and N. Dr. 
Martin Luther King, Jr. Drive), S. Cesar E. Chavez Drive (between W. Pierce Street and W. 
Forest Home Avenue), W. Greenfield Avenue (between W. Cesar E. Chavez Drive and S. 6th 
Street), and W. Forest Home Avenue (between W. Lincoln Avenue and S. 16th Street).  
 
Baseline Measurement Date: February 28, 2026 
 
Baseline Report Date: April 30, 2026 

Table 1: Performance Measure Table 

Measure Category and Description 
Measurement 

Frequency 

Safety Performance 
 

Fatalities:  Total annual fatalities in the 

project location(s) 
 

Annually and at the 

end of the period of 

performance 

Safety Performance 

Serious Injuries:  Total annual serious 

injuries in the project location(s)  

 

Annually and at the 

end of the period of 

performance 

Safety Performance  

Crashes by Road User Category:  Total 

annual crashes in the project location(s) 

broken out by types of roadway users 

involved (e.g., pedestrians, bicyclists, 

motorcyclist, passenger vehicle occupant, 

commercial vehicle occupant) 

Annually and at the 

end of the period of 

performance 

Equity 

Percent of Funds to Underserved 

Communities:  Funding amount (of total 

project amount) benefitting underserved 

communities, as defined by USDOT 

End of period of 

performance  
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Measure Category and Description 
Measurement 

Frequency 

Costs 

Project Costs:  Quantification of the cost 

of each eligible project carried out using 

the grant 

End of period of 

performance 

Outcomes and Benefits 

Quantitative Project Benefits:  

Quantification of evidence-based projects 

or strategies implemented (e.g., miles of 

sidewalks installed, number of pedestrian 

crossings upgraded, etc.) 

End of period of 

performance 

Outcomes and Benefits 

Qualitative Project Benefits:  Qualitative 

description of evidence-based projects or 

strategies implemented (e.g., narrative 

descriptions, testimonials, high-quality 

before and after photos, etc.) 

End of period of 

performance 

Outcomes and Benefits 

Project Location(s):  GIS/geo coordinate 

information identifying specific project 

location(s) 

End of period of 

performance 

Lessons Learned and 

Recommendations 

Lessons Learned and Recommendations:  

Description of lessons learned and any 

recommendations relating to future 

projects of strategies to prevent death and 

serious injury on roads and streets. 

End of period of 

performance 
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ATTACHMENT B 
CHANGES FROM APPLICATION 

INSTRUCTIONS FOR COMPLETING ATTACHMENT B: Describe all material 
differences between the scope, schedule, and budget described in the application and the scope, 
schedule, and budget described in Article 3. The purpose of this attachment B is to document the 
differences clearly and accurately in scope, schedule, and budget to establish the parties’ 
knowledge and acceptance of those differences. See section 10.1. 
 
Scope: There are no changes from the application. 
 
Schedule: Table 2 in the project application is a correct representation of the planned-for project 
timeline and sequence. Public outreach is now expected to be initiated in April 2024 and 
completion of major construction/open to traffic by the end of November 2026. 
 
Budget: There are no changes from the application. 
 
The table below provides a summary comparison of the project budget. 
 

Fund Source 
Application Section 3.3  
$ % $ % 

Previously Incurred Costs 
(Non-Eligible Project Costs)     
Federal Funds     
Non-Federal Funds     

Total Previously Incurred Costs     

Future Eligible Project Costs     
SS4AFunds     
Other Federal Funds     
Non-Federal Funds     

Total Future Eligible Project 
Costs     

Total Project Costs     
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ATTACHMENT C 
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY 

1. Efforts to Improve Racial Equity and Reduce Barriers to Opportunity. 

The Recipient states that rows marked with “X” in the following table are accurate: 

 
A racial equity impact analysis has been completed for the Project. (Identify a 
report on that analysis or, if no report was produced, describe the analysis and 
its results in the supporting narrative below.) 

X 

The Recipient or a project partner has adopted an equity and inclusion 
program/plan or has otherwise instituted equity-focused policies related to 
project procurement, material sourcing, construction, inspection, hiring, or 
other activities designed to ensure racial equity in the overall delivery and 
implementation of the Project. (Identify the relevant programs, plans, or 
policies in the supporting narrative below.) 

 

The Project includes physical-barrier-mitigating land bridges, caps, lids, linear 
parks, and multimodal mobility investments that either redress past barriers to 
opportunity or that proactively create new connections and opportunities for 
underserved communities that are underserved by transportation. (Identify the 
relevant investments in the supporting narrative below.) 

X 
The Project includes new or improved walking, biking, and rolling access for 
individuals with disabilities, especially access that reverses the disproportional 
impacts of crashes on people of color and mitigates neighborhood bifurcation. 
(Identify the new or improved access in the supporting narrative below.) 

 
The Project includes new or improved freight access to underserved 
communities to increase access to goods and job opportunities for those 
underserved communities. (Identify the new or improved access in the 
supporting narrative below.) 

 
The Recipient has taken other actions related to the Project to improve racial 
equity and reduce barriers to opportunity, as described in the supporting 
narrative below. 

 
The Recipient has not yet taken actions related to the Project to improve racial 
equity and reduce barriers to opportunity but, before beginning construction of 
the project, will take relevant actions described in the supporting narrative 
below   

 
The Recipient has not taken actions related to the Project to improve racial 
equity and reduce barriers to opportunity and will not take those actions under 
this award. 

2. Supporting Narrative. 

Implementing Targeted Hiring Preferences  

The City of Milwaukee is committed to implement significant diversity and inclusion 
hiring goals for the design of and construction of the Project.  This will include 18% of 
all professional design service spending to be allocated to Disadvantaged Business 
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Enterprise (DBE), Small Business Enterprise (SBE) or Small Disadvantaged Business 
(SDB).  A minimum of 15% of all construction spending will be allocated to DBE, SBE, 
and SDB.  Lastly, 25% of all on-site construction hours to be performed by City of 
Milwaukee residents with these workers coming from individuals who are unemployed or 
underemployed; and living in the seven most economically depressed zip codes in 
Milwaukee. These targets are consistent with allowing the Department of Public Works 
to meet adopted City of Milwaukee Ordinances (Chapter 370 and Chapter 309-38, -41). 

New or Improved Walking and Rolling Access for People with Disabilities 

The Accessible Intersections for All project is specifically targeted at intersections with 
poor crash histories involving pedestrians and will implement enhancements that will 
make the intersections fully compliant with the Americans with Disabilities Act 
(including PROWAG) and increase safety through pedestrian-focused enhancements like 
pedestrian refuge islands, reduced curb radii at corners, and curb extensions. Two of the 
five streets targeted for investment are multilane arterials that divide adjacent 
neighborhoods and make it difficult for residents to access community resources, 
including grocery and retail stores providing basic services, that are located on the 
opposite side of the arterial street from their home. 
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ATTACHMENT D 
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE IMPACTS 

1. Consideration of Climate Change and Environmental Justice Impacts. 

The Recipient states that rows marked with “X” in the following table are accurate: 

X 
The Project directly supports a Local/Regional/State Climate Action Plan that 
results in lower greenhouse gas emissions. (Identify the plan in the supporting 
narrative below.) 

X 
The Project directly supports a Local/Regional/State Equitable Development 
Plan that results in lower greenhouse gas emissions. (Identify the plan in the 
supporting narrative below.) 

 
The Project directly supports a Local/Regional/State Energy Baseline Study 
that results in lower greenhouse gas emissions. (Identify the plan in the 
supporting narrative below.) 

 
The Recipient or a project partner used environmental justice tools, such as the 
EJSCREEN, to minimize adverse impacts of the Project on environmental 
justice communities. (Identify the tool(s) in the supporting narrative below.) 

 
The Project supports a modal shift in freight or passenger movement to reduce 
emissions or reduce induced travel demand. (Describe that shift in the 
supporting narrative below.) 

 
The Project utilizes demand management strategies to reduce congestion, 
induced travel demand, and greenhouse gas emissions. (Describe those 
strategies in the supporting narrative below.) 

 
The Project incorporates electrification infrastructure, zero-emission vehicle 
infrastructure, or both. (Describe the incorporated infrastructure in the 
supporting narrative below.) 

 The Project supports the installation of electric vehicle charging stations. 
(Describe that support in the supporting narrative below.) 

 The Project promotes energy efficiency. (Describe how in the supporting 
narrative below.) 

 The Project serves the renewable energy supply chain. (Describe how in the 
supporting narrative below.) 

 The Project improves disaster preparedness and resiliency (Describe how in the 
supporting narrative below.) 

 

The Project avoids adverse environmental impacts to air or water quality, 
wetlands, and endangered species, such as through reduction in Clean Air Act 
criteria pollutants and greenhouse gases, improved stormwater management, or 
improved habitat connectivity. (Describe how in the supporting narrative 
below.) 

 
The Project repairs existing dilapidated or idle infrastructure that is currently 
causing environmental harm. (Describe that infrastructure in the supporting 
narrative below.) 

 The Project supports or incorporates the construction of energy- and location-
efficient buildings. (Describe how in the supporting narrative below.) 
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The Project includes recycling of materials, use of materials known to reduce 
or reverse carbon emissions, or both. (Describe the materials in the supporting 
narrative below.) 

 
The Recipient has taken other actions to consider climate change and 
environmental justice impacts of the Project, as described in the supporting 
narrative below. 

 
The Recipient has not yet taken actions to consider climate change and 
environmental justice impacts of the Project but, before beginning construction 
of the Project, will take relevant actions described in the supporting narrative 
below. 

 
The Recipient has not taken actions to consider climate change and 
environmental justice impacts of the Project and will not take those actions 
under this award. 

2. Supporting Narrative. 

Project Directly Supports a Local Climate Action Plan and Local Equitable Development 
Plan 

The Milwaukee City-County Climate and Equity Plan seeks to achieve net-zero 
greenhouse gas emissions by 2050 and encourage equitable development and growth of 
family-sustaining jobs. One of the plan’s “10 Big Ideas” is to invest in People-Centered 
Transportation and Urban Design. Among the three strategies to achieve this Big Idea is 
encouraging the public use active transportation (particularly walking and biking) by 
making walking and biking safer and more appealing for all residents. The investments 
proposed for the approximately 26 intersections included in this project prioritize making 
walking (and rolling) safer for pedestrians, which supports the Climate and Equity Plan’s 
goals to encourage active transportation. These approximately 26 intersections are all 
located in predominately black and brown neighborhoods within the City, also consistent 
with the Plan’s goals to invest in an equity-focused manner. 
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ATTACHMENT E 
LABOR AND WORKFORCE 

1. Efforts to Support Good-Paying Jobs and Strong Labor Standards 

The Recipient states that rows marked with “X” in the following table are accurate: 

 
The Recipient demonstrate, to the full extent possible consistent with the law, an 
effort to create good-paying jobs with the free and fair choice to join a union and 
incorporation of high labor standards. (Identify the relevant agreements and 
describe the scope of activities they cover in the supporting narrative below.) 

X 
The Recipient or a project partner has adopted the use of local and economic 
hiring preferences in the overall delivery and implementation of the Project. 
(Describe the relevant provisions in the supporting narrative below.) 

 
The Recipient or a project partner has adopted the use of registered 
apprenticeships in the overall delivery and implementation of the Project. 
(Describe the use of registered apprenticeship in the supporting narrative 
below.) 

X 
The Recipient or a project partner will provide training and placement 
programs for underrepresented workers in the overall delivery and 
implementation of the Project. (Describe the training programs in the 
supporting narrative below.) 

 

The Recipient or a project partner will support free and fair choice to join a 
union in the overall delivery and implementation of the Project by investing in 
workforce development services offered by labor-management training 
partnerships or setting expectations for contractors to develop labor-management 
training programs. (Describe the workforce development services offered by 
labor-management training partnerships in the supporting narrative below.) 

 

The Recipient or a project partner will provide supportive services and cash 
assistance to address systemic barriers to employment to be able to participate 
and thrive in training and employment, including childcare, emergency cash 
assistance for items such as tools, work clothing, application fees and other 
costs of apprenticeship or required pre-employment training, transportation and 
travel to training and work sites, and services aimed at helping to retain 
underrepresented groups like mentoring, support groups, and peer networking. 
(Describe the supportive services and/or cash assistance provided to trainees 
and employees in the supporting narrative below.) 

 

The Recipient or a project partner has documented agreements or ordinances in 
place to hire from certain workforce programs that serve underrepresented 
groups. (Identify the relevant agreements and describe the scope of activities 
they cover in the supporting narrative below.)  
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The Recipient or a project partner participates in a State/Regional/Local 
comprehensive plan to promote equal opportunity, including removing barriers 
to hire and preventing harassment on work sites, and that plan demonstrates 
action to create an inclusive environment with a commitment to equal 
opportunity, including: 

a. affirmative efforts to remove barriers to equal employment 
opportunity above and beyond complying with Federal law; 

b. proactive partnerships with the U.S. Department of Labor’s Office 
of Federal Contract Compliance Programs to promote compliance 
with EO 11246 Equal Employment Opportunity requirements and 
meet the requirements as outlined in the Notice of Funding 
Opportunity to make good faith efforts to meet the goals of 6.9 
percent of construction project hours being performed by women 
and goals that vary based on geography for construction work hours 
and for work being performed by people of color; 

c. no discriminatory use of criminal background screens and 
affirmative steps to recruit and include those with former justice 
involvement, in accordance with the Fair Chance Act and equal 
opportunity requirements; 

d. efforts to prevent harassment based on race, color, religion, sex, 
sexual orientation, gender identity, and national origin; 

e. training on anti-harassment and third-party reporting procedures 
covering employees and contractors; and 

f. maintaining robust anti-retaliation measures covering employees 
and contractors. 

(Describe the equal opportunity plan in the supporting narrative below.) 

 
The Recipient has taken other actions related to the Project to create good-
paying jobs with the free and fair choice to join a union and incorporate strong 
labor standards. (Describe those actions in the supporting narrative below.) 

 

The Recipient has not yet taken actions related to the Project to create good-
paying jobs with the free and fair choice to join a union and incorporate strong 
labor standards but, before beginning construction of the project, will take 
relevant actions described in the supporting narrative below.   

 
The Recipient has not taken actions related to the Project to improving good-
paying jobs and strong labor standards and will not take those actions under 
this award. 

2. Supporting Narrative. 

Implementing Targeted Hiring Preferences and Training and Placement for 
Underrepresented Populations 

The City of Milwaukee is committed to implement significant diversity and inclusion 
hiring goals for the design of and construction of the Project.  This will include 18% of 
all professional design service spending to be allocated to Disadvantaged Business 
Enterprise (DBE), Small Business Enterprise (SBE) or Small Disadvantaged Business 
(SDB).  A minimum of 15% of all construction spending will be allocated to DBE, SBE, 
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and SDB.  Lastly, 25% of all on-site construction hours to be performed by City of 
Milwaukee residents with these workers coming from individuals who are unemployed or 
underemployed; and living in the seven most economically depressed zip codes in 
Milwaukee. These targets are consistent with allowing the Department of Public Works 
to meet adopted City of Milwaukee Ordinances (Chapter 370 and Chapter 309-38, -41). 

 ATTACHMENT F 
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE 

 
1.        Efforts to strengthen the Security and Resilience of Critical Infrastructure against 

both Physical and Cyber Threats. 
 

The Recipient states that rows marked with “X” in the following table are accurate: 
 

 The Recipient demonstrates, prior to the signing of this agreement, effort to 
consider and address physical and cyber security risks relevant to the 
transportation mode and type and scale of the activities. 

 The Recipient appropriately considered and addressed physical and cyber 
security and resilience in the planning, design and oversight of the project, as 
determined by the Department and the Department of Homeland Security. 

X The Recipient complies with 2 CFR 200.216 and the prohibition on certain 
telecommunications and video surveillance services or equipment. 

 For projects in floodplains:  The Recipient appropriately considered whether 
the project was upgraded consistent with the Federal Flood Risk Management 
Standard, to the extent consistent with current law, in Executive Order 14030, 
Climate-Related Financial Risk (86 FR 27967), and Executive Order 13690, 
Establishing a Federal Flood Risk Management Standard and a Process for 
Further Solicit and Considering Stakeholder Input (80 FR 6425). 

 
2.        Supporting Narrative. 

 The City of Milwaukee complies with 2 CFR 200.216. 
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