

ADDENDUM #2 BID SPREADSHEET - MILWAUKEE GETTELMAN FARM HOUSE RELOCATION - CP 122612-GC

ADDENDUM #2 LUMP SUM BIDS DUE: WEDNESDAY, MAY 2, 2018 @ 5:00 PM CT

Fill in all sections that are in yellow

CONTRACTOR'S NAME:

Item	Description	Bid - BASE BID	
		Bid Capital	Bid Expense
1	SITE: Tempory Protection	N/A	\$ -
2	SITE: Erosion Control	N/A	\$ -
3	SITE: Demolition Work	N/A	\$ -
4	SITE: Excavation	N/A	\$ -
5	SITE: Underground Utiltiy Work & Installation	\$ -	N/A
6	SITE: Backfill	\$ -	N/A
7	SITE: Restoration Work	\$ -	N/A
8	SITE: Concrete Flatwork (Sidewalks)	\$ -	N/A
9	SITE: Landscape Materials & Installation	\$ -	N/A
10	BUILDING: Tempory Protection	N/A	\$ -
11	BUILDING: Demolition Work	N/A	\$ -
12	BUILDING: Exterior Brick Cleaning Work	N/A	\$ -
13	BUILDING: Exterior Brick Re-Tuckpointing	\$ -	N/A
14	BUILDING: Foundation Materials	\$ -	N/A
15	BUILDING: Foundation Work & Installation	\$ -	N/A
16	BUILDING: Roofing, Gutters & Downspouts Materials	\$ -	N/A
17	BUILDING: Roofing, Gutters & Downspouts Installation	\$ -	N/A
18	BUILDING: Carpentry Materials	\$ -	N/A
19	BUILDING: Carpentry Work & Installation	\$ -	N/A
20	BUILDING: Window & Door Materials	\$ -	N/A
21	BUILDING: Window & Door Installation	\$ -	N/A
22	BUILDING: Paint & Stain Material & Installation	\$ -	N/A
23	BUILDING: Mechanical Materials & Installation	\$ -	N/A
24	BUILDING: Electrical Service (BASE BID)	\$ -	N/A
25	BUILDING: Electrical Materials & Installation	\$ -	N/A
26	BUILDING: Plumbing Materials & Installation	\$ -	N/A
27	Asbestos testing	N/A	\$ -
28	Lead Paint testing	N/A	\$ -
29	General Conditions	\$ -	N/A
30	Mobilization Fee	\$ -	N/A
31	Construction Warranty	\$ -	N/A
Sub-Total		\$0.00	\$0.00
Tax		\$ -	\$ -
Sub-Total + Tax		\$0.00	\$0.00
Total		\$0.00	

ADDENDUM #2 BID SPREADSHEET - MILWAUKEE GETTELMAN FARM HOUSE RELOCATION - CP 122612-GC

ADDENDUM #2 LUMP SUM BIDS DUE: WEDNESDAY, MAY 2, 2018 @ 5:00 PM CT

Fill in all sections that are in yellow

CONTRACTOR'S NAME: **0**

UNIT PRICES - Will be used for additions and deletions

Item	Description	Unit	
32	3rd Party Safety Supervision	TOTAL	\$ -
33	General Labor Rate	PER HOUR	\$ -
34	Number of WORK DAYS for construction	TOTAL	
35	Number of planned WEATHER DAYS built into schedule		
36	Minority Participation percentage (Section C-1.19.3, 1.19.4, 1.19.5) Head Count for people working on the project	%	0.00%
37	Minority Participation % for Sub Contractors	%	0.00%
38	SITE: Asphalt Paving Repairs (Not included above)	SF	\$ -
39	ADDITIONAL: Exterior Brick Re-Tuckpointing	SF	\$ -
40	Roof Deck Repair	SF	\$ -
41	Roof System #2 (ALTERNATE BID)	TOTAL	\$ -
42	Gutter & Downspout System #2 (ALTERNATE BID)	TOTAL	\$ -
43	Wood blocking replacement	BDFT	\$ -
44	BUILDING: Electrical (ALTERNATE BID): Installation of six CCTV outlet boxes and conduits (26 00 01 - A.4)	TOTAL	\$ -
45	BUILDING: Electrical (ALTERNATE BID): Installation of six ground mounted exterior flood lights and controls (26 00 01 - A.8)	TOTAL	\$ -
46	Asbestos abatement	SF	\$ -
47	Lead Paint abatement	SF	\$ -
48			\$ -
49			\$ -
50			\$ -
51			\$ -

Contractor acknowledges receipt of the following Addenda and inclusion of Addenda information in the above prices:

52	Addendum No(s):	
53	Addendum Date(s):	
54	Quote Valid Unitl:	
55	Proposal is submitted on:	
56	Proposal is submitted by: (Firm Name):	
57	(Firm Address):	
58	(Firm Number):	
59	(Authorized Name):	
60	Name of all SubContractors & their Trade:	