

**2018 - 2019
Local Roads Improvement Program
State/Municipal Project Agreement**

Date:	February 23, 2018	Accounting Code:	39508801903
Project Number:	15214	MSIGT	FEIN Number: 396005532
County:	Milwaukee	Appropriation:	27800
Municipality/County:	City of Milwaukee	Object Code:	8700140

On Route: N 73rd St
(Road to be improved)
At Route: STH 190
Toward Route: W Congress St (1)

Additional locations are displayed on Page 2

The signatory city, village, town or county, hereinafter called the MUNICIPALITY, through its duly authorized officers or officials via the signed LRIP application form and terms and conditions, and the State of Wisconsin Department of Transportation, hereinafter called the STATE, enter into this agreement to accomplish the described project.

The authority for the MUNICIPALITY and the STATE to enter into this agreement is provided by the *Wisconsin Administrative Code TRANS 206.03(12)*.

Need for Improvement: Overlay Deterioration, Surface Defects

Improvement Type: Resurfacing

Proposed Improvement: Other work includes adjust manholes, binder mat, re-establish crown and sidewalk.

Surface Type: 60 - Hot Mix Asphalt Pavement on Concrete (HMAC on PCC)

Thickness	Travel Width (Per Lane)	Right Shoulder	Curb & Gutter	Left Shoulder	Curb & Gutter
3.0 in	15 ft 0 in	0 in	Y	0 in	Y
		Estimated Costs	LRIP/State Funds	Municipal Funds (includes ineligible costs)	
Engineering:		\$505,000.00			
Right-of-Way Acquisition:		\$0.00			
Construction:		\$2,539,000.00			
Total Eligible Costs:		\$3,044,000.00			
Ineligible Improvement Costs:		\$606,000.00			
Total Improvement Costs:		\$3,650,000.00	\$1,074,328.21	\$2,575,671.79	

This request is subject to the terms and conditions agreed to at the time of application for the designated MUNICIPALITY and upon acceptance by the STATE, per signature below, shall constitute agreement between the MUNICIPALITY and the STATE.

Accepted for the State of Wisconsin, Department of Transportation:

By: June Coleman
Local Transportation Programs and Finance

02/23/2018
Date

Note:

Additional Locations:

Page 2 of 2