INVITATION FOR BIDS TABULATION, ANALYSIS, AND RECOMMENDATION

Contracting Agency: Travaux Inc.

Official Notice Number: 57898

Date and Time of Opening: Thursday, September 13, 2018, 2:00 PM (CDST)

Type of Work, Services, or Material: Structural Steel Framing

for Multi-Family Apartment Building 2.3

Housing Development and Number: Westlawn Gardens Phase 2

Budget Amount/Cost Estimate:

Budget/Account Number: Westlawn Renaissance III, 552B-148000

Bidder City, State Amount

Cardinal Fabricating Corp. Milwaukee, WI \$157,000.00

PROCUREMENT REVIEW

PROCURING SECTION: Modernization & Development Services	
Based on the review of bids by staff, the Modernization & Development Services section recommends award to Cardinal Fabricating Corp., the lowest responsive and responsible bidder.	
Vice President of Construction	Date
EMERGING BUSINESS ENTERPRISES	
Target Contracting 25 % 20% MBE and/or WBE 5% any designation (MBE, WBE, I	DBE, EBE, SBE, VOB)
Proposed Contracting%	
Section 3 Coordinator	Date
SECTION 3	
Target Contracting% Target Employment	
Section 3 Coordinator	Date

INVITATION FOR BIDS TABULATION, ANALYSIS, AND RECOMMENDATION

Thursday, September 13, 2018, 2:00 PM (CDST)

Date ____

Travaux Inc.

57898

Contracting Agency:

Official Notice Number:

Date and Time of Opening:

Type of Work, Services, or Material: Structural Steel Framing for Multi-Family Apartment Building 2.3 Housing Development and Number: Westlawn Gardens Phase 2 Budget Amount/Cost Estimate: Budget/Account Number: Westlawn Renaissance III, 552B-148000 FINANCE AND ACCOUNTING Finance and Accounting concurs with the recommendation of the Procuring Section to award contract to Cardinal Fabricating Corp. Charge the account number(s) as indicated above. Grants Accountant/Budget Analyst _____ **RECOMMENDATION** RECOMMEND AWARD OF CONTRACT TO CARDINAL FABRICATING CORP., THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER. **APPROVAL RECOMMENDED** Chief Financial Officer ___ Date _____ Date _____ Asst Secretary–Mod Coordinator _____ **APPROVED**

Secretary–Executive Director _____