Reface Existing 3-Faced Evolution Sign

(3) Faces Reg'd

Fabricate and Install (3) FaceS to Existing Flag Sign of Brass Alley.

We will perimeter cut the old face off the sign and fasten new face to existing sign body.

Face: .125" Routed Alum Backer: #7328 White Acrylic


Copy: routed 3/4" thk Clr Acrylic push-thru "TRIO"

Vinyl: None


Illumination: Existing internal LED illumination Power: Existing 120/277V 60W Power Supplies

Finish: MP Satin Black

Refer to Route Files to Dial in Final Shapes.









MAY BE A GOOD IDEA TO KEEP COPY

INSIDE AREA OF PROJECTING TUBES - SEE ILLUMINATION ON NEXT PAGE



EXISTING N. ELEVATION - NTS



PROPOSED N. ELEVATION - NTS



www.signeffectz.com

1827 W. GLENDALE AVE. MILWAUKEE, WI 53209 PH: 414.264.5504 FX: 414.264.5564



Project:

TRIO - Formally Brass Alley

Description:

Reface Existing:

(3) Add vinyl tagline to existing window vinyl graphics

(1) S/F Main ID Sign (Brass Alley) (1) D/F Main ID Sign (Evolution)

Project Location:

1029 N Old World 3rd St Milwaukee, WI 53203

Billing Location:

1029 N Old World 3rd St Milwaukee, WI 53203

PRODUCTION RELEASE

Sales Rep: MD Design: AAE

Date: 11/14/18

Disclaimer:

THIS IS AN ORIGINAL DESIGN CREATED BY SIGN EFFECTZ. THE SUBMITTED DESIGN PROTECTED UNDER COPYRIGHT LAWS OF THE UNITED STATES CODE YOU AGREE NOT TO COPY PHOTOGRAPH MODIFY OR SHARE DIRECTLY OR INDIRECTLY ANY OF THE FOREGOING HELD BY YOU WITH ANY OTHER PARTY, NOR WILL YOU PERMIT ANY TIRDS PARTY TO DO ANY OF THE FOREGOING WITHOUT THE WRITTEN CONSENT OF SIGN EFFECTZ.

THIS SIGN IS INTENDED TO BE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS OF ARTICLE 600 OF THE NEC AND/OR OTHER APPLICABLE LOCAL CODES. THIS INCLUDES PROPER GROUNDING AND BONDING OF THE SIGN.

Refer to Existing Route files to dial in final face shapes

REVISIONS:

ev A	Ву	Date
ev B		Date
ev C	Ву	Date
ev D	Ву	Date
ev E		Date
ev F	. Ву	Date

Scale: 1/2" = 1' - 0" Original Page Size: 11" x 17"

21589134 P_03 INS - PROJ NO.

DESIGN PG

REV NO.

PRODUCTION PKG NO.

11308 ESTIMATE NO.

Work Order #: 11483