

Contracting Agency:	Travaux Inc.
Official Notice Number:	57962
Date and Time of Opening:	Friday, February 28, 2020 2:00 PM (CST)
Type of Work, Services, or Material:	Exterior Carpentry for Phase 4B Townhomes
Housing Development and Number:	Westlawn Gardens Phase 2
Budget Amount/Cost Estimate:	Finish Carpentry – Labor and Material, \$980,000.00 Labor Portion: \$300,000.00
Budget/Account Number:	Westlawn Gardens Phase VI (Phase 4B Townhomes) Mixed Financing, 558B-148000

PROCUREMENT REVIEW

Vice President of Construction _____ Date _____

Section 3 Coordinator _____ Date _____

Section 3 Coordinator _____ Date _____

INVITATION FOR BIDS
TABULATION, ANALYSIS, AND RECOMMENDATION

Contracting Agency:	Travaux Inc.
Official Notice Number:	57962
Date and Time of Opening:	Friday, February 28, 2020 2:00 PM (CST)
Type of Work, Services, or Material:	Exterior Carpentry for Phase 4B Townhomes
Housing Development and Number:	Westlawn Gardens Phase 2
Budget Amount/Cost Estimate:	Finish Carpentry – Labor and Material, \$980,000.00 Labor Portion: \$300,000.00
Budget/Account Number:	Westlawn Gardens Phase VI (Phase 4B Townhomes) Mixed Financing, 558B-148000

FINANCE AND ACCOUNTING

Finance and Accounting concurs with the recommendation of the Procuring Section to award contract to DJS Construction LLC. Charge the account number(s) as indicated above.

Grants Accountant/Budget Analyst _____ Date _____

RECOMMENDATION

RECOMMEND AWARD OF CONTRACT TO DJS CONSTRUCTION LLC, THE LOWEST RESPONSIVE AND RESPONSIBLE BIDDER.

APPROVAL RECOMMENDED

Chief Financial Officer _____ Date _____

Asst Secretary–Mod Coordinator _____ Date _____

APPROVED

Secretary–Executive Director _____ Date _____